SUMMARY

I N KINGS COUNTY NEAR HANFCORD AT
ROUTE 43 AND 198 SEPARATI ON

REHABI LI TATE BRI DGE DECK

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 29/ 00
CONTRACT CCDE 'E '
34 CONTRACT | TEMS

FEDERAL Al D ACST- P043- (025) E
P- P043- (025) E

TOTAL NUMBER OF WORKI NG DAYS 170

AMOUNT UNDER 208, 702. 00

Bl DDER | NFORVATI ON

VI KI NG CONSTRUCTI ON COVPANY
I NC

11050 D FOLSOM BLVD

RANCHO CORDOVA CA 95670
BENCO CONTRACTI NG AND

ENG NEERI NG | NC

9888 KENT STREET

ELK GROVE CA 95624

STATE OF CALI FORNI A BI D
Bl D OPENI NG DATE 06/ 28/ 00
CONTRACT NUMBER 06- 398304
LOCATI ON 06- KI N-43-18. 2
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPCSALS | SSUED 10 FUND TOTAL HA21 1, 080, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 951, 000. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D
1 742, 298. 00 1
2 802, 650. 00 2
3 854, 803. 40 3

ACEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93513

PERCENT UNDER EST 21. 95

( NAVE/ ADDRESS/ LOCATI ON)

916 852-5530
00745029
FAX 916 852-5533

916 686-5030
00439713
FAX 916 685-1459

559 299-3290
00631980
FAX 559 299- 3503



06- 398304
06- KI N-43-1
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
LOOM S CA
A C L CONSTRUCTI ON
POMONA CA
CAREFREE GREENS
NEWCASTLE CA

ASPHALT CONCRETE DI KE

BARRI ER RAI L

ERGCSI ON CONTROL

FRANKLI N STEEL REBAR
FRESNO CA

GRANI TE CONSTRUCTI ON COVPANY ROADWORK
HANFORD CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA

STATEW DE SAFETY AND SI GNS

SAN JOSE CA

VALLEY FENCE COVPANY

RI DGECREST CA
W C NALONEY
STOCKTON CA

S| GNAL SYSTEM

CONSTRUCTI ON AREA SI GNS

GUARD RAI L

DEMOLI TI ON



06- 398304
06- KI N-43-1
06/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 29/ 00

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACL
POMONA CA

FRANKLI N REI NFORCI NG

FRESNO CA

HUNSAKER SAFETY AND S| GNS

FRESNO CA

K R C SAFETY
VI SALI A CA
LEES PAVI NG
VI SALI A CA

MORI SOLI CONSTRUCTI ON

LI VERMORE CA
SAFETY STRI PI NG
VI SALI A CA
VALLEY FENCE

RI DGECREST CA
W C NALONY
STOCKTON CA

BARRI ER RAI L

REBAR

CONSTRUCTI ON AREA SI GNS

K RAIL AND CRASH CUSHI ONS ( PARTI AL)
ASPHALT CONCRETE

ELECTRI CAL

STRI PI NG

METAL BEAM GUARD RAI L

BRI DGE REMOVAL



06- 398304 Bl D245

06- KIN-43-1 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
06/ 28/ 00 06/ 29/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER RAI L ( PARTI AL)
POMONA CA
FRANKLI N REI NFORCI NG STEEL REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
K R C SAFETY K RAIL (PARTI AL)
VI SALI A CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
LI VERVORE CA
OUR VALLEY FENCE METAL BEAM GUARD RAI L ( PARTI AL)
RI DGECREST CA
SAFETY STRI PI NG SERVI CE STRI PI NG ( PARTI AL)

VI SALI A CA



06- 398304 Bl D245

06- KI N-43- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 28/ 00 06/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 072006 TEMPORARY SUPPORT LS LUMP SUM 77, 500. 00* 77, 500. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
4 (S) 016455 FLASH NG ARROW SI GN EA 2 1, 500. 00 3, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 12 150. 00 1, 800. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 15 25. 00 375. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 180 2.00 2, 360. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 83 50. 00 4, 150. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 55, 000. 00* 55, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 500. 00 5, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 050 45. 00 47, 250. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 92 220. 00 20, 240. 00
13 150711 REMOVE PAI NTED TRAFFI C STRI PE M 650 5. 00 3, 250. 00
14 150722 REMOVE PAVEMENT MARKER EA 85 2.00 170. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 69 40. 00 2, 760. 00
16 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 130 80. 00 10, 400. 00
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 130, 000. 00* 130, 000. 00
18 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 500 8. 00 4, 000. 00
19 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 160 360. 00 57, 600. 00
20 390101 ASPHALT CONCRETE TONN 31 125. 00 3, 875. 00
21 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 35 55. 00 1, 925. 00
22 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 23 55. 00 1, 265. 00
23 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 185 600. 00 111, 000. 00
24 511106 DRI LL AND BOND DOWEL M 20 125. 00 2, 500. 00
25 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 44, 100 1. 00 44, 100. 00
26 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 16 80. 00 1, 280. 00
27 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 146 175. 00 25, 550. 00
28 839530 CABLE ANCHOR ASSEMBLY EA 2 500. 00 1, 000. 00
29 839532 CABLE ANCHOR ASSEMBLY EA 2 500. 00 1, 000. 00
( BREAKAWAY, TYPE B)
30 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2, 250. 00 13, 500. 00
31 839631 CRASH CUSHI ON MODULE, SAND FI LLED EA 2 4, 500. 00 9, 000. 00
32 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 670 3.00 2,010. 00
33 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 73 6. 00 438. 00
34 999990 MOBI LI ZATI ON LS LUMP SUM 74, 000. 00* 74, 000. 00

TOTAL 742, 298. 00



06- 398304 Bl D245
06- KI N-43-1 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
06/ 28/ 00 06/ 29/ 00
R CRCECPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 100, 000. 00* 100000. 00| 50, 000. 00* 50000. 00
2| 10, 000. 00* 10000. 00| 8, 000. 00* 8000. 00
3| 25, 000. 00* 25000. 00| 67, 900. 00* 67900. 00
4 | 2, 500. 00 5000. 00| 2, 000. 00 4000. 00
5| 60. 00 720. 00| 100. 00 1200. 00
6 | 25.00 375. 00| 23.00 345. 00
7| 1.80 2124. 00| 1.70 2006. 00
8 | 50. 00 4150. 00| 60. 00 4980. 00
9 | 70, 000. 00* 70000. 00| 60, 000. 00* 60000. 00
10 | 4, 000. 00 8000. 00| 3, 000. 00 6000. 00
11 | 45. 00 47250. 00| 55. 00 57750. 00
12 | 200. 00 18400. 00| 210. 00 19320. 00
13 | 5. 00 3250. 00| 5. 20 3380. 00
14 | 1.60 136. 00| 1.60 136. 00
15 | 40. 00 2760. 00| 37.80 2608. 20
16 | 75. 00 9750. 00| 78. 80 10244. 00
17 | 130, 000. 00* 130000. 00| 125, 000. 00* 125000. 00
18 | 9. 00 4500. 00| 8. 40 4200. 00
19 | 350. 00 56000. 00| 200. 00 32000. 00
20 | 275. 00 8525. 00| 140. 00 4340. 00
21 | 45. 00 1575. 00| 32. 60 1141. 00
22 | 45. 00 1035. 00| 32. 60 749. 80
23 | 600. 00 111000. 00| 1, 025. 00 189625. 00
24 | 110. 00 2200. 00| 75. 00 1500. 00
25 | 1. 00 44100. 00| 1. 00 44100. 00
26 | 80. 00 1280. 00| 79.00 1264. 00
27 | 180. 00 26280. 00| 200. 00 29200. 00
28 | 500. 00 1000. 00| 530. 00 1060. 00
29 | 500. 00 1000. 00| 530. 00 1060. 00
30 | 2, 200. 00 13200. 00| 2, 300. 00 13800. 00
31 | 6, 000. 00 12000. 00| 5, 500. 00 11000. 00
32 | 2.50 1675. 00| 2.25 1507. 50
33 | 5. 00 365. 00| 5. 30 386. 90
34 | 80, 000. 00* 80000. 00| 95, 000. 00* 95000. 00
TOT 802, 650. 00 854, 803. 40



